' TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER ,

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR ___ | CONTRACT.NO./TASKNO.» = . [ JOBORDER NUMBER | ArproP. rv
NAS5- TASK_?O. AMENDMENT .
QSS Group, Inc. 99124 724-227-¢2- 99.99 oo

TASK TITLE:  (NTE 80 characters; include Project name)

GLAS Electrical Systems Setvices
APPROVALS: " (Type or print name and sign) .

ASSISTANT TECHNICAL REPR NTATIVE (OR TASK MONITOR) — — .;ATE nE :)R; ‘ MAIL PHONE — -
CODE CODE

Roger Stone ,@ &L‘ q/’ s/02 565 | 565 | 301.286.1313
BRANCH HEAD DATE CODE PHONE

Paul Bryant \é\uum %J{Ww 9 l‘ﬂﬁé 565 301-286-7549
CONTRACTING OFFICER'S TECWRESE%COTR) DATE CODE PHONE

éobert S. Lebair, Jr. 7/20 /oa 560 301-286-6588
FLIGHT HARDWARE, CRITICAL bg(OR SOFTWARE’ CONTRACTING FICER 'S QUALITY REP. DESIGNATED FAM:
“(IF YES, I‘_JEED CODE 303 CONCURRENC‘E NEXT BLOCK)

[X]INO []YEs

The contractor shall ldentlfy and explam the reason for any dewatlons exceptaons, (To l;;zdc‘c;}nplétedﬂt;} ContractmgOfilcel)

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. - Date: o T'P OC

The contractor shall complete and submit the required Reps and Certs,

Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [ ]YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ I NO [ ]1YES . [X] N/A

Government Furnished Property/Facilities: [X] NO - [ 1 YES -- SEE LIST OF GFP (offsite anly) / FACILITIES (onsite only)

Onsite Performance: [ 1NO [X] YES if yes: [ X] TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X] NO [ 1YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 10/1/00.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

. X_No.1 ___No.2 __No.3 __No. 4 __No.5
Cost 10% 50% 25% 25% %
Schedute 15% 25% 25% 50% %
Technical . 75% 25%, 50% 25% %

(1o be compieted by Contracting O cer)
The target cost of this task orderis $__ 111,139
The target fee of this task order is $ 7,224
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contract is $_118,363

The maximum fee is $.10,558 .
The minimum fee is $0.
AUTHORIZED SIGNATURE:

HIS SIyASS/GNMENTIS ISSUEDACCORDING T CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS”
[ | bl ELIZABETH 1. RUSTIN
L Y. \f; hu/z/w O ol /G
SlGNATURE OF CONTRACTING OFFICER DATE " TYi G ICER
CONTRACTOR'S ACCEPTANCE: ~ e

AUTHORIZED SIGNATURE DATE
GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASS(STANT TECHNICAL REPRESENTATIVE
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TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

QSS Group, Inc. 99124 372

Applicable paragraphs from contract Statement of Work: Function 2-Execution Phase Services

STATEMENT OF WORK: {Continue on blank paper if additional space is required)

(This is a follow-on to Task 130 under this contract; uninterrupted transition is required.)

The contractor shall perform specific electrical systems engineering activities including:
Develop and perform GLAS Instrument Integration Test Procedures.

Develop and perform GLAS Instrument Functional Test Procedures.

Develop and perform GLAS Instrument Comprehensive Performance Test Procedures.
Develop and perform GLAS Instrument Short Form Functional Test Procedures.
Develop and perform GLAS Instrument Aliveness Test Procedures.

Develop and perform GLAS Instrument Calibration Procedures.

Develop and perform GLAS Instrument EMI/EMC Test Procedures.

Develop and perform GLAS Instrument Component Functional Test Procedures.
Convert and test ASIST procedures and scripts into the OASIS/ITOC environment,

CoNoa LN

PERFORMANCE SPECIFICATIONS: .

Reports and Documents: Technical performance will be based on thoroughness and completeness of written
reports. Acceptable performance is that the ATR is satisfied that the material reflects the proper level of
technical expertise and meets the objectives of the activity. Reports shall contain subjects, references, attachments
as necessary, background information, issues, technical analysis or reviews, conclusions, recommendations,

and options as necessary. More extensive reports shall contain indexes, figures, and data necessary to make
the report complete. Reports shall be delivered to the ATR both as a hard copy and in MS Word format

via either diskette or email.

Technical Progress Beport: Acceptable performance is that the ATR is satisfied that he is being kept informed of
the status of work perfarmed and of issues requiring his attention. )

Management: Performance will be measured against the following metrics: {1) accomplishment of objectives;
{2} clear, incremental progress; (3) responsiveness to issues; {4) efficient and appropriate staffing; and

{5) coordination with and good working relationship with ATR and other related contractor efforts, if applicable.

APPLICABLE DOCUMENTS:

GLAS Functional Requirements Document

GLAS System Safety Plan

GLAS Integration and Test Plan

GLAS Functional Verification Plan

ICESat RS2000 Spacecraft to GLAS instrument iCD

TASK END DATE: 9/30/01

MILESTONES/DELIVERABLES AND DATES:

REPORT: Status on Engineering Activities and Analysis -- Monthly

REPORT: GLAS Instrument Integration Test Procedures -- February 28, 2001

REPORT: GLAS instrument Functional Test Procedures -- April 30, 2001

REPORT: GLAS Instrument Comprehensive Performance Test Procedures -- July 31, 2001
REPORT: GLAS Instrument Short Form Functional Test Procedures -- August 31, 2001
REPORT: GLAS Instrument Aliveness Tast Procedures -- September 30, 2001

REPORT: GLAS Instrument Calibration Procedures -- September 30, 2001

REPORT: Technical Progress Report -- Monthly, 15th of the month

PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of the deliverables/milestones
Technical: ATR's acceptance of the above.

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Roger Stone, building 20, room 1H and Tom Field, building 5, room W76G




